

SUMMARY EVALUATION DATA AND AWARD RECOMMENDATION

Project Name: CONSTRUCTION OF GUSSS HOSTEL BLOCK – KUMASI SITE

Contract Name: CONSTRUCTION OF GUSSS HOSTEL BLOCK – KUMASI SITE

Contract Number: UEW/DEV/WORKS/2016/03/10

Tender Opening Date: 22ND APRIL, 2016

TENDER EVALUATION SUMMARY:

No	Tenderer	Read-out Tender Price (GH¢)	Substantially Responsive (Yes or No)	Corrected Tender Price	Rank	Remarks
1.	SANTA BARON VENTURES LIMITED	49,809,595.07	No ¹	51,829,606.81	N/A	<i>Disqualified</i>
2.	BEROCK VENTURES LIMITED	55,523,963.85	No ²	70,663,548.36	N/A	<i>Disqualified</i>
3	NICKSETH CONSTRUCTION COMPANY LIMITED	51,959,139.31	No ³	51,959,139.31	N/A	<i>Disqualified</i>
3.	ANTARTIC CONTRACT WORKS LIMITED	44,928,829.33	No ⁴	Not Evaluated	N/A	<i>Disqualified</i>
4.	PROTEUS LIMITED	84,887,278.38	No ⁵	Not Evaluated	N/A	<i>Disqualified</i>

¹ The Contractor did not meet the post qualification requirements as required by the tender documents. Refer to pages 14, 15-18.

² The Contractor did not meet the post qualification requirements as required by the tender documents. Refer to pages 14, 19-22.

³ The Contractor did not meet the post qualification requirements as required by the tender documents. Refer to pages 14, 23-26.

⁴ Mr. Kwame Dankwa – the General Manager, signed the tender form contrary to the Power of Attorney's mandate given to Mr. Joseph K. Okyere.

⁵ Failed to submit financial statement for the past three years. Failed to submit line of credit.